
W81G67-3036-4923 DACW37-03-B-0007
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
1. Bid opening time/date remains the same at 2:00 PM Local Time on 6 November 2003. 
 
2. A letter was received from the U.S. Department of Labor clarifying Wage Decision No. MN030061 dated June 

13, 2003.  
 

Wage Decision No. MN030061 dated June 13, 2003 is incorporated into the solicitation for the above project in 
Polk County, Minnesota.  This decision contains an inadvertant clerical error affecting the Area Descriptions for 
Power Equipment Operators (Heavy, Sewer & Water Lines).   
 
Pursuant to the provisions of Regulations, CFR Part 1, Section 1.6(d), the Administrator of the Wage-Hour 
Division may correct any wage determination that contains clerical errors.  
 
This Wage Decision MN030061 dated June 13, 2003 in question is revised to reflect the following Area 
Description: 
 
            Area 3 (Western):  Benton (Remainder), Polk, and Stearns (Remainder) Counties. 
 

 
3.  SECTION 00010 - SOLICITATION CONTRACT FORM  
                The Issued By organization has changed from  
                                CONTRACTING DIVISION 
                                USACE - ST PAUL 
                                190 5TH STREET E 
                                ST PAUL MN 55101-1638 
 
                                 To: 
                                CONTRACTING DIVISION 
                                190 5TH STREET EAST 
                                ST. PAUL MN 55101 
                                  
 
4.  SECTION 00700 - CONTRACT CLAUSES  
 
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, (c) complete Reach 1 levee work 
between stations F 132+00 to F 174+00 within 365 calendar days after receipt of the Notice to Proceed.  Clearing, 
grubbing, and stripping associated with levee construction in this reach shall not proceed until 01 May 2004.  
Clearing, grubbing, and stripping associated with gatewell or pump station construction is permitted prior to 01 May 
2004, and (d) complete the entire work ready for use not later than 730 calandar days after receipt of Notice to 
Proceed.   The time stated for completion shall include final cleanup of the premises.  
 
 
 
(End of clause) 
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5.  The following Specifications are amended as follows: 
 

1. Delete Specification Section  02763 “Pavement Markings” and the associated attachment “Specifications 
for Epoxy Resin Pavement Markings”.  There are no required pavement markings for the bituminous trail. 

 
2. Specifications Section 01270, paragraph 1.3.8.1 concerning payment for bituminous trail should be 

changed to read as follows: 
 

1.3.8.1   Payment 
 
Payment will be made for constructing the bituminous trail including, but not limited to provision of 
bituminous, aggregate base and shoulders, permanent and removable bollards, and trail signage. 
 
3. Specifications Section 15050, SLUICE GATES AND OPERATORS, Paragraph 2.1.1, General Design.  

Add the following sentence after sentence #2:  
   
Alternate friction factors are acceptable for stainless steel gates provided that supporting documentation is 
included in the shop drawings. 

 
4. Specifications Section 15050, SLUICE GATES AND OPERATORS, Paragraph 2.3.1, General.  Delete 

paragraph and replace with the following:  
 

Gates shall be heavy duty type as manufactured by Fontaine, Whipps, Rodney Hunt, Hydro Gate, Waterman, or 
approved equal.  The sluice gate installations shall be furnished complete with frames, leaves, stems, adjustable 
stem guides, and anchor bolts, complete and operable in all respects as described herein and as indicated on the 
drawings.  The gates shall be of the pressure seating type, and shall be designed for the seated pressures and 
unseated pressures indicated in TABLE 1.  Gates that have either a seated or unseated design pressure equal to 
or greater than 30 feet shall be of cast iron construction.  Gates that have both seated and unseated design 
pressures less than 30 feet may be of cast iron or stainless steel.  Cast iron and stainless steel gates shall meet 
AWWA C560 standards.  The capacities of the operating stands shall be based upon the pressure exerted on the 
entire area enclosed by the gate sealing surfaces (seating faces).  As used herein, operating pressure head is 
defined as the distance from the center of the slide, in its closed position, to the maximum water surface 
elevation.  Sluice gates designated for power operation shall be sufficiently rugged to withstand operation by 
means of electric lifts or portable operators. 

 
5. Specifications Section 16239, Paragraph 2.6, Automatic Load Bank Controller.  Delete the paragraph and 

replace with the following: 
 
The load bank shall be equipped with an automatic controller that has three modes of operation: Off, Manual, and 
Automatic.  The load bank controller shall sense and display load kilowatts in both operational modes. 
 

a. The normal operating position will be in the off mode.  In this mode the load bank shall be off-
line. 

 
b. In automatic, the load bank shall be on-line when the generator is being exercised.  In this mode 

the controller will determine that the generator is in operation and then gradually add steps of load 
until a 50% load is achieved and maintained.  When the exercise period has been completed the 
controller will gradually decrease the load and then provide a generator shut down command. 

 
c. In manual, the load bank shall be on-line when the generator is being exercised.  In this mode the 

operator will determine that the generator is in operation and then add steps of load until a 50% 
load is achieved and maintained.  When the exercise period has been completed the operator will 
decrease the load and then provide a generator shut down command. 
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6. Specifications Section 01270, Paragraph 1.2.30, L8 Storm Sewer Collector System, subparagraph 1.2.30.1, 
Payment.  In sentence 1 change “FES -FA-3” to “FES-FA-4A”. 

 
6.  The following Drawings are amended as follows: 
 
1. Drawing R-P-GF-64/1691 – Pump Station L6 - Trash Rack Details – This sheet indicates a custom grating trash 

rack. Construct Pump Station L6 trash rack according to drawing R-P-GF-64/1624.  Support and connection 
details for the L6 trash rack shall be according to Dwg. R-P-GF-64/1691.   

 
2. 2.This clarifies the stoplog groove type required at the pump stations and gatewells.  Drawing R-P-GF-64/1652 

(sheet 96) – Detail SLG - Typical Stoplog Groove at Gatewells L3, L6, L9, L10 should be changed to read 
“Typical Stoplog Groove at Gatewells L3, L9, L10”.  The L8 stoplog groove details are shown on drawing R-P-
GF-64/1620 (sheet 65) and L6 stoplog groove details shall be according to Detail SLG on drawing R-P-GF-
64/1717 (sheet 157). 

 
3. Drawing R-P-GF-12/225 Plan 2 – Bollard Plan.  Plan 2 (Bollard Plan) shows 3 bollards for entrances to 

recreational trails.  Revise Bollard Plan to show 5 bollards at trail entrances as shown in attached sketch.  The 
additional bollards shall be the type indicated on Detail C, drawing R-P-GF-12/225.  One additional bollard 
shall be placed 9 feet from the trail centerline on each side of the trail, inline with the other bollards. 

 
Note:  See Drawing attached at the end of this amendment 
 
 
 

4. Drawing R-P-GF-12/222, Plant List.  Replace the plant list with the following table:  
 

PLANT LIST 
KEY QTY SIZE/ROOT COMMON NAME BOTANICAL NAME 

TREES 5 2-1/2”/B&B RED MAPLE ACER RUBRUM 
 9 6 FT/B&B HACKBERRY CELTIS OCCIDENTALIS 
 5 6 FT/B&B BLACK HILLS SPRUCE PICEA GLAUCA ‘DENSATA’ 
 5 6 FT/B&B WHITE PINE PICEA ‘STROBUS’ 
 7 2-1/2”/B&B BASSWOOD TILIA AMERICANA 
 3 2-1/2”/B&B BUR OAK QUERCUS MACROCARPA 
     
 
5. Drawing 64/1736 Add Note, Reach One and Reach Two Flood Wall:  Provide sacrificial coating on dry side on 

entire length of both reaches for the full height. 
 
6. Drawing 64/1602 Coordinate A6. Change dimension 23’-10 ½” to 24’- 0”.          Coordinate A3. Change 

dimension 26’-6 ½” to 34’ – 0”. 
 
7.  Drawing 64/1603 Coordinate A6.  Ensure Earth Retaining Wall is a minimum of 2’–0” from the edge of the 

trail.  Follow coordinates given in table on dwg. 64/1596.   Coordinate A4, same as above. 
 
8. Drawing 64/1604.  Coordinate A4. Dimensions for length of earth retaining wall are incorrect.  Ensure fence 

posts are equally spaced.  Coordinate A3, same as above. 
 

9. Drawing 64/1600. Coordinate E3.  Add #6 dowels for every #6 vertical reinforcing bar in the CMU.  Extend 
dowel one development length above the base of the poured wall and tie to #6 vertical (32” on center).  Embed 
12” into poured wall, with an 8” 90° bend.  This is a requirement around the entire perimeter of the structure.  

 
Note:  See Drawing attached at the end of this amendment. 
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10. Drawing 64/1727 (sheet 166), Coordinate G5.  End bar size is shown as 4-1/2 “ x 1/2” Cont., Replace with 1” x 

1/4” Cont. end bar.  Coordinate G4.  Replace “L6” X 4” X ½” “ with “L3 X 2 X ¼”.  Coordinate G6.  Replace “ 
L 6” X 4” X 5/8” “ with “L3 X 2 X ¼”. 

 
11. Drawing 64/1727 (sheet 166), Coordinate A6.  Replace 1-1/2” x 1/8” serrated bearing bars with 1-1/2” x 3/16” 

serrated bearing bars. 
 
12. Drawing 64/1584, Section 52:  Delete callout " 6" Aggregate Surface Course" and associated aggregate 

patterning.  Replace with random fill and 4" topsoil and seed to grade shown on drawing. 
 
13. Drawing R-P-GF-64/1735 (sheet 173) – Coordinate B6 – Replace “STA 214+68” with “STA 214+78.  

Coordinate G5 – Delete “EL. 825.5”.  Coordinate A3 – Delete “EL. 824.50”.   Coordinate C4 – Replace “STA. 
214+68 TO” with “STA 214+78 TO”.  Top of wall and bottom of footing elevations are in Table on sheet 174.      
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7.   SUBCLIN 0009AB  
                The pricing detail quantity has decreased by 20,000.00 from 155,000.00 to 135,000.00.  
 
Based on the forgoing, the previous pricing schedule is deleted and replace with the following: 
 
 
 

SECTION 00010 - Solicitation Contract Form 
 
 

Basic Items: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 Bonds (Performance and Payment) 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  1 Lump Sum   
 Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  1 Lump Sum   
 Hydraulic Portable Operator 

  
 

 ___________.____ __________.____ 
    

 
 

Reach 1 From Sta F 120+12.88 To F 182+46.86 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  1 Lump Sum   
 Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 Stripping 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007      
 Levee Toe Ditch Excavation 

  
 

   
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AA  450 Cubic 

Yard 
  

 First 450 CY   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AB  110 Cubic 

Yard 
  

 Over 450 CY   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008      
 Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AA  13,500 Cubic 

Yard 
  

 First 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AB  5,830 Cubic 

Yard 
  

 Over 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009      
 Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AA  355,000 Cubic 

Yard 
  

 First 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AB  135,000 Cubic 

Yard 
  

 Over 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  7,052 Square 

Foot 
  

 Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  5,930 Linear 

Foot 
  

 Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  213 Linear 

Foot 
  

 Floodwall 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Lump Sum   
 L9 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Lump Sum   
 L9 Sluice Gate 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  1 Lump Sum   
 L9 Detention Pond   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  1 Lump Sum   
 L9 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1 Lump Sum   
 L10 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  1 Lump Sum   
 L10 Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  1 Lump Sum   
 L10 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  1 Lump Sum   
 L10 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  1 Lump Sum   
 13th Ave Storm Sewer System 

  
 

 ___________.____ __________.____ 
    

                    



DACW37-03-B-0007 
0003 

Page 10 of 23 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  4,210 Square 

Yard 
  

 Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2 Each   
 Park Benches 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  1 Lump Sum   
 Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  1 Lump Sum   
 Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  1 Lump Sum   
 Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  1 Lump Sum   
 Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
 Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

     
 
 Reach 1: Pump Station L8 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  1 Lump Sum   
 L8 Pump Station Strucutre and Gatewell 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
 L8 Pump Station and Gatewell Sluice 

Gates 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  1 Lump Sum   
 L8 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  1 Lump Sum   
 L8 Electrical 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  1 Lump Sum   
 L8 Electrical Service by City 

  
 

 80,204.79 80,204.79 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  1 Lump Sum   
 L8 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  1 Lump Sum   
 L8 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  1 Lump Sum   
 L8 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  1 Lump Sum   
 L8 Preformed Scour Hole 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  1 Lump Sum   
 L8 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Basic Items 0001 through 0038:___________________ 
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Option 1: 
 
Reach 2 – Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  1 Lump Sum   
OPTION Bonds for Option 1 (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043      
OPTION Levee Toe Ditch Excavation 

  
 

   
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AA  1,860 Cubic 

Yard 
  

OPTION First 1860 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AB  800 Cubic 

Yard 
  

OPTION Over 1860 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  1,670 Cubic 

Yard 
  

OPTION Levee Removal 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045      
OPTION Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AA  8,475 Cubic 

Yard 
  

OPTION First 8475 C Y 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AB  3,630 Cubic 

Yard 
  

OPTION Over 8475 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AA  39,050 Cubic 

Yard 
  

OPTION First 39,050 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AB  16,735 Cubic 

Yard 
  

OPTION Over 39,050 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  3,714 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1,883 Linear 

Foot 
  

OPTION Floodwall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1 Lump Sum   
OPTION L3 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
OPTION L3 Gated Outlet Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  1 Lump Sum   
OPTION L3 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  1 Lump Sum   
OPTION L3 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  1 Lump Sum   
OPTION L3 Concrete Drive 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  1 Lump Sum   
OPTION L3 Electrical Service by City 

  
 

 26,982.84 26,982.84 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  1 Lump Sum   
OPTION L3 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  1 Lump Sum   
OPTION L3 Electrical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  1 Lump Sum   
OPTION Maintenance Road Raise 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  3,811 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

      

Reach 2: Pump Station L6    
            

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  1 Lump Sum   
OPTION L6 Pump Station Structure 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  1 Lump Sum   
OPTION L6 Pump Station Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  1 Lump Sum   
OPTION L6 Gatewell 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  1 Lump Sum   
OPTION L6 Gatewell Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  1 Lump Sum   
OPTION L6 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  1 Lump Sum   
OPTION L6 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  1 Lump Sum   
OPTION L6 Electrical   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION L6 Electrical Service by City 

  
 

 403,756.63 403,756.63 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION L6 Electrical Service by Contractor  
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  1 Lump Sum   
OPTION L6 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  1 Lump Sum   
OPTION L6 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  1 Lump Sum   
OPTION L6 Prefomed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  1 Lump Sum   
OPTION L6 Detention Pond 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1 Lump Sum   
OPTION L6 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Option 1 Items 0039 through 0077:________________________   
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Option 2: 
 
Reach 2 – Sta. G205+00 to G214+74 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  1 Lump Sum   
OPTION Bonds for Option II (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  1 Lump Sum   
OPTION Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083      
OPTION Select Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AA  2,385 Cubic 

Yard 
  

OPTION First 2385 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AB  1,025 Cubic 

Yard 
  

OPTION Over 2385 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AA  7,250 Cubic 

Yard 
  

OPTION First 7250 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AB  3,110 Cubic 

Yard 
  

OPTION Over 7250 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085  974 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  475 Square 

Foot 
  

OPTION Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  2,480 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  290 Linear 

Foot 
  

OPTION Bituminous Trail Handrail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
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Total Price for Option 2 Items 0078 through 0093:_____________________ 
 
Total Price for All Items 0001 through 0093:_____________ 
 
 
 
 
 
 
 
 
 
 
 
(End of Summary of Changes)  
 



 Continued from (Changes to the Drawings:)  R-P-GF-12/225 Plan 2 
 
 
 

 
  

 Continued from (Changes to Drawings:) 64/1600. Coordinate E3 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

12 inch CMU Units 

#6 @ 32” o.c. 

#6 @ 32” Dowel 

Cast in Place 
Partial Height 
Wall 8” 

      
12” 

36” 

36” 


